

**INTRA-STATE TERRAZZO & CONCRETE**  
 2151 Whitfield Park Avenue  
 Sarasota, FL 34243-4086



**INTRA-STATE**  
 TERRAZZO & CONCRETE

Tel: (941) 758-3104  
 Em: office@iterrazzo.com

Fax: (941) 758-3209  
 www.iterrazzo.com

**Progressive Community Management**  
**3701 S. Osprey Ave**  
**Sarasota, FL 34239**

## Estimate

Date	Estimate #
8/15/2018	14707

Tel: 921-5393 x 1135

Mobile:

Fax: 923-7000

E-mail: jlittell@pcmfla.com

Project
Orchid Cove

Description	Quantity	Total
Stampcrete: Remove and replace areas (note: color and pattern will vary from existing. We accept no liability from such variation)		
7540: R and R 70 sq.ft.	70	840.00
7532: 27 sq.ft.	27	513.00
7516 70 sq.ft.	70	840.00
Stampcrete: Grind down tripper edges, colorize to approximate drive color		
7522: 12 L.F.	12	180.00
7516: 4 L.F.	4	60.00
7510 4 L.F.	4	60.00
7588 4 L.F.	4	60.00
7658 4 L.F.	4	60.00
7512 16 L.F.	16	240.00
7648 4 L.F.	4	60.00
Community walks		
Remove and replace various section that are cracked 410 sq.ft.	410	4,100.00
Strip and reseal driveways 13 units @ \$3400.00/ unit		0.00
Final Cost +/- final field measurements.		
Net due upon pour		
Intra- State does not warranty against cracking, checking, raising, settling, minor water pockets or visible seams. Due to irregularities in concrete raw materials, Intra-State shall not be held responsible for any color variation in raw materials or between sample colors and installed Product. Others to cap, move or repair any irrigation heads or lines.		
Sales Taxes are included (7.0%)		\$0.00
<b>50% Deposit Required at Commitment.</b>	<b>Total</b>	<b>\$7,013.00</b>

*Please sign and return to Intra-State to authorize this work.*

*This proposal may be withdrawn if not accepted within 60 days.*

\_\_\_\_\_  
 Customer Signature

\_\_\_\_\_  
 Date