

**INTRA-STATE TERRAZZO & CONCRETE**  
 2151 Whitfield Park Avenue  
 Sarasota, FL 34243-4086



Tel: (941) 758-3104  
 Em: office@iterrazzo.com

Fax: (941) 758-3209  
 www.iterrazzo.com

**Progressive Community Management**  
**3701 S. Osprey Ave**  
**Sarasota, FL 34239**

## Estimate

| Date       | Estimate # |
|------------|------------|
| 11/13/2018 | 14793      |

Tel: 921-5393 x 1135

Mobile:

Fax: 923-7000

E-mail: jlittell@pcmflla.com

| Project     |
|-------------|
| Orchid Cove |

| Description   | Quantity     | Total    |
|---|--------------|----------|
| Stampcrete: Remove and replace areas (note: color and pattern will vary from existing. We accept no liability from such variation) Prices good for 60 days. |              |          |
| 7646: R and R 4 sq.ft. plus deco drain 4L.F.  | 4            | 450.00   |
| 7540: 70 sq.ft.   | 70           | 840.00   |
| 7532: 27 sq.ft.   | 27           | 513.00   |
| 7522: 12 sq.ft. plus deco drain 4L.F.   | 12           | 500.00   |
| 7516 70 sq.ft.  | 70           | 840.00   |
| Stampcrete: Grind down tripper edges, colorize to approximate drive color   |              |          |
| 7522: 12 L.F.   | 12           | 180.00   |
| 7516: 4 L.F.  | 4            | 60.00    |
| 7510 4 L.F.   | 4            | 60.00    |
| 7588 4 L.F.   | 4            | 60.00    |
| 7658 4 L.F.   | 4            | 60.00    |
| 7512 16 L.F.  | 16           | 240.00   |
| 7648 4 L.F.   | 4            | 60.00    |
| Note: Stamp pattern is inconsistent among project. .S will not address this issue.  |              |          |
| Community walks   |              |          |
| Remove and replace various section that are cracked 410 sq.ft.  | 410          | 4,100.00 |
| Strip and reseal driveways 13 units @ \$3400.00/ unit   |              |          |
| Option: Antique drives @250.00/ unit  |              |          |
| Alt: re-colorize drives \$4900.00/ unit   |              |          |
| Pressure Clean & Seal @ \$1500.00/unit  |              |          |
| Final Cost +/- final field measurements.  |              |          |
| <del>Noted Taxes are included (7.0%)</del>  |              |          |
| <b>50% Deposit Required at Commitment.</b>  | <b>Total</b> |          |

*Please sign and return to Intra-State to authorize this work.*

*This proposal may be withdrawn if not accepted within 60 days.*

\_\_\_\_\_  
 Customer Signature

\_\_\_\_\_  
 Date

INTRA-STATE TERRAZZO & CONCRETE  
2151 Whitfield Park Avenue  
Sarasota, FL 34243-4086



**INTRA-STATE**  
TERRAZZO & CONCRETE

Tel: (941) 758-3104  
Em: office@iterrazzo.com

Fax: (941) 758-3209  
www.iterrazzo.com

**Progressive Community Management**  
**3701 S. Osprey Ave**  
**Sarasota, FL 34239**

## Estimate

| Date       | Estimate # |
|------------|------------|
| 11/13/2018 | 14793      |

Tel: 921-5393 x 1135

Mobile:

Fax: 923-7000

E-mail: jlittell@pcmfla.com

| Project     |
|-------------|
| Orchid Cove |

| Description  | Quantity     | Total             |
|--|--------------|-------------------|
| Intra- State does not warranty against cracking, checking, raising, settling, minor water pockets or visible seams. Due to irregularities in concrete raw materials, Intra-State shall not be held responsible for any color variation in raw materials or between sample colors and installed Product. Others to cap, move or repair any irrigation heads or lines. |              |                   |
| Sales Taxes are included (7.0%)  |              | \$0.00            |
| <b>50% Deposit Required at Commitment.</b>   | <b>Total</b> | <b>\$7,963.00</b> |

*Please sign and return to Intra-State to authorize this work.*

*This proposal may be withdrawn if not accepted within 60 days.*

\_\_\_\_\_  
Customer Signature

\_\_\_\_\_  
Date